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J02 Fort Hunter Liggett Propane System 
 
 
J02.1 Fort Hunter Liggett Area Overview 
 
Fort Hunter Liggett, California, is the largest Reserve Command post in the Army, occupying 
over 165,000 acres in the San Antonio River valley next to the Los Padres National Forest.  The 
installation is situated approximately 250 miles north of Los Angeles and 150 miles south of San 
Francisco in California’s Central Coast region.   The post was established in 1940 and named 
after Lieutenant General Hunter Liggett (1857–1935), who commanded the 41st National Guard 
Division, and later, the First Corps of the American Expeditionary Forces during World War I. 
He also served as Chief of Staff for General Pershing.  Today, Fort Hunter Liggett is operated 
primarily as the Army Reserve Command Western Reserve Training Center serving Active and 
Reserve components. Fort Hunter Liggett’s mission is to maintain and allocate training areas, 
airspace, facilities and ranges in order to support reserve and active components’ field 
maneuvers, live fire exercises, testing, and institutional training. Additionally, the installation 
provides quality of life and logistical support to training units.  
 
The Multi-Purpose Range Complex (MPRC) supports live fire and maneuver training for tanks 
and Bradley Fighting Vehicles.  Aviation training takes place at Tusi Army Heliport and 
Schoonover Tactical Air Strip, with additional aviation training at MPRC and Stony Valley.  
Several small arm ranges are also provided, from an M16 Qualification Range to a Hand 
Grenade Range. 
 
The installation’s population today is 250 permanent residents and civil servants, with increases 
up to 4,000 transient active duty personnel when on training rotation.  Housing occupancy is 
typically 98 percent. 
 
J02.2 Propane System Description 
 
The Fort Hunter Liggett propane system consists of all appurtenances physically connected to 
the system from the points at which the propane enters the system and/or where the Government 
ownership currently starts, to the point of demarcation defined by Section J02.10 of this section 
or the real estate easements that result from negotiations under this contract.  The system may 
include, but is not limited to aboveground storage tanks, valves, regulators, meters and 
distribution lines including service lines.  The following description and inventory is included to 
provide the Offeror with a general understanding of the size and configuration of the system. The 
Offeror shall base the proposal on site inspections, information in the technical library, and other 
pertinent information, and to a lesser degree on the following description. Under no 
circumstances shall the successful Contractor be entitled to any rate adjustments based on the 
accuracy of the following description and inventory. 
 
The Contractor shall comply with all applicable federal, state, and local regulations governing 
the operation of the propane system. 
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J02.2.1 Propane System Fixed Equipment Inventory 
 
J02.2.1.1 Description 
 
The propane system at Fort Hunter Liggett is concentrated within the cantonment area and   
consists of approximately 5,000 feet of distribution piping ranging from 1 to 2 inches in 
diameter.  Within the system are 26 aboveground storage tanks ranging in capacity from 287 to 
18,000 gallons.  The propane system components vary in age, with the newest tanks installed in 
1993.  The commodity provider, Northern Energy, also has approximately 46 propane tanks on 
post, of which they will retain ownership and control.  Propane is used mostly for heating and 
cooking.  Tanks are on a maintenance plan with the Directorate of Public Works to be painted 
every 5 years.  Propane systems are currently in code compliance.  Average consumption is 
26,000 gallons of propane per month, with usage peaking in winter. 
 
J02.2.1.2 Inventory 
 
Table 1 provides a general listing of the major fixed assets for the Fort Hunter Liggett propane 
system included in the purchase.  The system will be sold in an “as is, where is” condition 
without any warrant, representation, or obligation on the part of the Government to make any 
alterations, repairs, or improvements.  Ancillary equipment attached to, and necessary for, 
operating the system, though not specifically mentioned herein, is considered part of the 
purchased utility. 
 
Table 1 
Fixed Inventory 
Propane System – Fort Hunter Liggett  

Tank Description Tank Capacity 
(gallons) Buildings Served 

Distribution Piping 
(Length, Diameter, 

Material) 

Approximate Year 
of Construction 

Sulphur Springs 
Road 

5,290 115, Hacienda, Fire 
Station 

2” Polyethylene 
(PE) 

Unknown 

Bowling Alley, 
Chapel 

1,150 121, 190 1” Steel 1974 

Building 152 1,000 152 1” PE 1958 
Building 154 500 154 ¾” PE 1999 
Building 168 1,405 168 1” Steel 1972 
Building 177 1,000 177 ¾” Steel 1985 
Building 182 1,000 182 ¾” Steel 2001 
DOIM #1 1,000 197 ¾” Steel 1995 
DOIM #2 499 197 ¾” Steel 1995 
Mess Hall 5,000 206 2” Steel 1998 
Gym, Laundry, Pool 2,000 211, 212, 219 1” PE 2003 
DOL 1,000 237 1” Steel 2001 
Emergency 
Operations Center 

1,000 238 ¾” Steel 2002 

Building 290 2,250 290 1” Steel 1969 
Barracks 4,200 295 1” Steel 1972 
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Tank Description Tank Capacity 
(gallons) Buildings Served 

Distribution Piping 
(Length, Diameter, 

Material) 

Approximate Year 
of Construction 

Building 299 1,000 299 1¼” Steel 1988 
Well T-236 
Generator 

287 300 ¾” Steel 2000 

Sewage Wetwell 
Pump Generator 

287 318 ¾” Steel 1972 

Tusi Airfield 1,000 Generator at 320 ¾” Steel 2001 
18,000 1993 Rancho Milpitas 

Housing Area 18,000 
54 housing units 1 ¼ - 3” Steel and 

PE 1993 
Fergusson Road 
Guard Station 

1,000 Generators at 503 ¾” Steel 2003 

Spanish Oaks 
Housing Area 

9,000 24 housing units 1” and 1¼” PE 1989 

Theater, PX, Post 
Office 

1,134 81, 80, 79 ¾” Steel 1976 

Del Venturi Road 
Guard Station 

1,000 Generator at 953 ¾” Steel 2003 

Building 241 1,150 241, 234, 240 1” Steel 1971 
Total 80,152 26 tanks serving 

110 buildings 
  

 
Distribution Piping    

Length (feet) Material Date Installed Diameter Range 
5,000 Steel w/Teflon or 

PE 
1956-2003 ¾” to 3” 

 
J02.2.2 Propane System Non-Fixed Equipment and Specialized Tools 

Inventory 
 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and 
tools included in the purchase.  Offerors shall field verify all equipment and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment 
and tools.  The successful Contractor shall provide any and all equipment, vehicles, and tools, 
whether included in the purchase or not, to maintain a fully operating system under the terms of 
this contract. 
 
Table 2 
Spare Parts 
Propane System – Fort Hunter Liggett 

Qty Item Make/Model Description Remarks 
None.     
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Table 3 
Specialized Equipment and Vehicles 
Propane System – Fort Hunter Liggett 

Description Quantity Location Maker 
None.    

 
J02.2.3 Propane System Manuals, Drawings, and Records Inventory 
 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 
 
Table 4 
Manuals, Drawings, and Records 
Propane System – Fort Hunter Liggett 
Qty Item Description Remarks 
The installation maintains a limited collection of manuals, drawings and records on installed components of the 
propane system.  This information or copies thereof will be transferred during the transition period. 
 

J02.3 Current Service Arrangement 
 
Fort Hunter Liggett currently purchases its propane from Northern Energy.  Northern Energy 
also owns approximately 46 additional propane tanks that serve installation buildings.  These 
tanks are not included in the solicitation and will not be transferred. 
 
J02.4 Secondary Metering 
 
The installation may require secondary meters for internal billings of their reimbursable 
customers, utility usage management, and energy conservation monitoring.  The Contractor shall 
assume full ownership and responsibility for existing and future secondary meters IAW Clause 
C.3. 
 
J02.4.1 Existing Secondary Meters 
 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that 
will be transferred to the Contractor.  The Contractor shall provide meter readings once a month 
for all secondary meters IAW C.3 and J02.5 below. 
 
Table 5 
Existing Secondary Meters 
Propane System – Fort Hunter Liggett 

Meter Location:   Building Number Description 
None.  
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J02.4.2 Required New Secondary Meters 
 
The Contractor shall install and calibrate new secondary meters as listed in Table 6.  New 
secondary meters shall be installed IAW Clause C.13, Operational Transition Plan.  After 
installation, the Contractor shall maintain and read these meters IAW Clauses C.3 and J02.5 
below.  Although at the present time, the installation does not require any new meters to be 
installed, if meters are required in the future, the Contractor shall comply with Clause C.3.3. 
 
Table 6 
New Secondary Meters 
Propane System – Fort Hunter Liggett 

Meter Location Meter Description 
None.  
 
J02.5 Monthly Submittals 
 
The Contractor shall provide monthly submittals to the Government for the following:  
 
Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed 
by the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 
25th of each month for the previous month.  Invoices shall be submitted to the Contracting 
Officer’s designee.  (This information will be provided upon award.) 
 
Outage Report.  The Contractor’s monthly outage report will be presented in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall include the 
following information for Scheduled and Unscheduled outages: 
 
Scheduled:  Requestor, date, time, duration, facilities affected, feedback provided during outage, 
outage notification form number, and digging clearance number. 
 
Unscheduled:  Include date, time and duration, facilities affected, response time after 
notification, completion times, feedback provided at time of outage, specific item failure, 
probability of future failure, long term fix, and emergency digging clearance number. 
 
Outage reports shall be submitted by the 25th of each month for the previous month.  Outage 
reports shall be submitted to the Contracting Officer’s designee.  (This information will be 
provided upon award.) 
 
Meter Reading Report.  If required by the Contracting Officer, the monthly meter reading report 
shall show the current and previous month readings for all secondary meters.  The Contractor’s 
monthly meter reading report will be prepared in the format proposed by the Contractor and 
accepted by the Contracting Officer.  Meter reading reports shall be submitted by the 15th of each 
month for the previous month. Meter reading reports shall be submitted to the Contracting 
Officer’s designee.  (This information will be provided upon award.) 
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System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer.  
System efficiency reports shall be submitted by the 25th of each month for the previous month.  
System efficiency reports shall be submitted to the Contracting Officer’s designee.  (This 
information will be provided upon award.) 
 
J02.6 Energy Savings and Conservation Projects 
 
IAW C.3, Utility Service Requirement.  No projects have been implemented by the installation 
for energy conservation purposes. 
 
J02.7 Service Area 
 
IAW Clause C.4, Service Area.  The service area is defined as the cantonment area of Fort 
Hunter Liggett. 
 
J02.8 Off-Installation Sites 
 
There are no off-installation sites of Fort Hunter Liggett included in this package.  
 
J02.9 Specific Transition Requirements 
 
IAW Clause C.13, Operational Transition Plan.  Table 7 lists service connections and 
disconnections required upon transfer, and Table 8 lists the improvement projects required upon 
transfer of the Fort Hunter Liggett propane system. 
 
Table 7 
Service Connections and Disconnections 
Propane System – Fort Hunter Liggett 

Location Description 
None.  
 
Table 8 
System Improvement Projects 
Propane System – Fort Hunter Liggett 

Location Description 
None.  
 

J02.10 Propane System Points of Demarcation 
 
The point of demarcation is defined as the point on the distribution system where ownership 
changes from the Contractor to the building owner.  Table 9 below identifies the types of service 
and general location of the point of demarcation with respect to the building served. 
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Table 9 
Points of Demarcation 
Propane System – Fort Hunter Liggett 
Point of Demarcation Applicable Scenario Sketch 

The point of 
demarcation is five feet 
from the exterior wall 
of the building. 

All scenarios where a 
building is served as part 
of a distribution network 
(i.e. Rancho Milpitas 
Housing, etc.). 

Structure

Distribution 
Pipe

Service 
Line

Point of 
Demarcation

5’

 
The point of 
demarcation is five feet 
from the exterior wall 
of the building. 

All scenarios where a 
tank serves a single 
building. 

Structure

Service 
Line

Point of 
Demarcation

5’

Propane 
Tank

 
 
J02.10.1 Unique Points of Demarcation 
 
Table 10 lists anomalous points of demarcation that do not fit any of the above scenarios. 
 
Table 10 
Unique Points of Demarcation 
Propane System – Fort Hunter Liggett 

Facility Point of Demarcation Description 
None.  

 
J02.11 Plants  
 
Table 11 lists plants that will be transferred as part of the privatization effort.  
 
Table 11 
Plants  
Propane System – Fort Hunter Liggett 

Description Facility # State Coordinates Other Information 
None.    
 


